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STATE OF HAWAII
REQUEST FOR EXEMPTION ~.QMC:nAPTER lO3D, ~ DEC 18 A8 :47

" J.. I ...""" / "'1"U'- "~-lrl~:~r"r Or-F ' c:7'- ( '- -'.. IL ~" ' . ~". l .TO: Chief Procurement Officer - ,-, rl,'W,!I, ~ t.,

3.~.'.':: ',' . - -'!;: FIC~
. . t

FROM: Comptroller,:

(Department/Division/ Agency)

Pursuant to.3 103D-I02(b)(5), HRS, and Chapter 3-120, HAR, the Department requests a
rocurement exem tion to urchase the followin :

Description of goods, services, or construction: pro j ec t manager
Turn key project. Retention of a eeei~ ettile~; to use the charette process to plan and design
an elementary school and support facilities including parking and recreational space, on 11.5
acres of land located at the main entrance of the Ocean Pointe project in Ewa and serve the
surrounding area.

Name of Vendor: Cost: Term of Contract:
Housing, Education and Approximately $1,200,000
Community Development From: December 2003
(HECD), a Hawaii nonprofit To: Qeee::-.eer 2884' July 200

Explanation describing how procurement by competitive means is either not practicable or not advantageous to the
State:

Procurement by competitive means would result in the school not being completed until 2007.
Retaining HECD will save between 1 1f2 to 2 years, and the school would be ready for use in
2005 as the school will be part of a land acquisition transaction between HECD and the State.
If the school were not ready in 2005, there would be a continuing negative impact on the
surrounding existing school facilities such as Ewa Elementary, including over crowding of
students and stretching of already limited resources. HECD has access to favorable financial
terms and unlike a for profit entity, has the ability to assume certain development risks for no
equity or profit, that would result in a lower overall cost to the State. Additionally, HECD's
employees include a former Haseko (developer of Ocean Pointe) development manager who
has a comprehensive understanding of the Ocean Pointe project, community issues in the Ewa
district, and State procedures, HE CD also has qualified persons with extensive experience in
development and construction financing, This should facilitate the charette process, and
otherwise increase savings to the State by minimizing changes and delays in the development
of the school.

Details of the process or procedure to be followed in selecting the vendor to ensure maximum fair and open competition
as practicable:

Vendor is uni uel ualified for this ro'ect because of its ex erience with the Ocean Pointe
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ment, familiari with Ewa issues, and State rocedures.
r

A description of the agency=s internal controls and approval requirements for the exempted procurement:

DAGS has been briefed and will continue to work with all relevant agencies, including the
Departments of Budget and Finance and the Attorney General, to review all documents before
signature.

A list of agency personnel, by position title, who will be involved in the approval process and administration of the
contract:

Russ Saito

Comptroller

Direct questions to: Phone Number:

Russ Saito (808) 586-0400

Comptroller

This exemption should be considered for list of exemptions attached to Chapter 3-120, HAR: Yes: - No:-X

I certify t.~ma2Z;: Z' best of my knowledge, true and correct. /2/I.s-/o..1

Department! Agency Head Date

Chief Procurement Officer=s Comments:

Approval is granted based on the agreement that the school will be
completed by the 2005 school year.

This request includes the attached email from Russ Saito dated 12/21/03.

Please ensure adherence to applicable administrative requirements.

-X- Approved Denied 2- <./0.3

Date
cc: Administrator

State Procurement Office
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